



*More than a Project™*

December 3, 2024

City of Lawrence Utilities  
9201 Harrison Park Court  
Lawrence, Indiana 46216

Re: Pendleton Pike Water Main Relocations  
Evaluation of Quotes

Dear Board Members:

Pursuant to the advertisement for bids, bids for the Pendleton Pike Water Main Relocations were received at 10:00 am on December 2, 2024 at the Utility Operations Center, 9201 Harrison Park Court, Lawrence, Indiana. Each of the sealed bids was opened and read aloud.

One (1) bid was received. A copy of the official Bid Tabulation is enclosed. The contractor which submitted a bid and their respective bid amount is as follows:

<u>Contractor</u>	<u>Bid Price</u>
Milestone Contractors, L.P.	\$276,000.00

The engineer's estimate for the project was \$240,075.00. The bid received was above the engineer's estimate. The low bid was approximately 15% above the engineer's estimate.

We have reviewed the bid package for the low contractor, Milestone Contractors, L.P., and the bid documents appear to be complete. Based on the evaluation of their experience and qualifications it appears that they should be capable and qualified to perform the work required.

Pursuant to the Contract Documents, the Board may reject any and all bids, or accept any bid as may be the lowest responsive and responsible contractor. Should the Board choose to award the Project, based upon the bids received and information obtained on the low contractor, the Notice of Award may be made to Milestone Contractors, L.P., at a contract price of \$276,000.00, contingent upon review by your legal counsel.

Upon the Board's decision, we will prepare a letter and Notice of Award to Milestone Contractors, L.P.



*More than a Project™*

If you have any questions or comments please feel free to contact me at (317) 788-4551.

Sincerely,

WESSLER ENGINEERING

Loys H. Rees, P.E.  
Project Manager

Enclosure

BID DOCUMENTS: 1 BID FORM (FORM 96) 2 BID ATTACHMENT 3 BID BOND 4 EVIDENCE OF AUTHORITY TO DO BUSINESS IN INDINA 5 FINANCIAL STATEMENT 6 DRUG TESTING PLAN AND CERTIFICATION FORM 7 CERTIFICATION OF PREQUALIFICATION WITH IDOA OR INDOT 8 ACKNOWLEDGEMENT ADDENDUM NO. 1 RECEIVED	MILESTONE CONTRACTORS, L.P.  YES YES YES YES YES YES YES YES
--	---

ITEM NO.	ITEM DESCRIPTION	UNIT	EST. QUANT.	ENGINEER'S ESTIMATE		MILESTONE CONTRACTORS, L.P.	
				UNIT PRICE	COST	UNIT PRICE	COST
1	4" PVC Water Main (Open Cut)	LFT	55	\$225.00	\$12,375.00	\$470.00	\$25,850.00
2	12" DI Water Main (Open Cut)	LFT	190	\$260.00	\$49,400.00	\$590.00	\$112,100.00
3	8" PVC Water Main (Open Cut)	LFT	110	\$230.00	\$25,300.00	\$550.00	\$60,500.00
4	4" MJ Gate Valve and Box	EA	1	\$11,000.00	\$11,000.00	\$1,200.00	\$1,200.00
5	8"x8" Tapping Sleeve and 8" Tapping Valve and Box	EA	1	\$13,000.00	\$13,000.00	\$4,400.00	\$4,400.00
6	12"x12" Tapping Sleeve and 12" Tapping Valve and Box	EA	1	\$20,000.00	\$20,000.00	\$7,800.00	\$7,800.00
7	Connect to Existing Water Main	EA	3	\$5,500.00	\$16,500.00	\$1,000.00	\$3,000.00
8	12" Line Stop	EA	1	\$13,000.00	\$13,000.00	\$11,000.00	\$11,000.00
9	H-3 Hydrant Assembly	EA	1	\$14,000.00	\$14,000.00	\$8,000.00	\$8,000.00
10	4" Cut and Cap	EA	1	\$4,000.00	\$4,000.00	\$500.00	\$500.00
11	8" Cut and Cap	EA	3	\$5,000.00	\$15,000.00	\$600.00	\$1,800.00
12	12" Cut and Cap	EA	3	\$6,000.00	\$18,000.00	\$800.00	\$2,400.00
13	Remove Existing Hydrant	EA	1	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
14	Remove Existing Valve Box and Lid	EA	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00
15	Final Clean-up and Restoration	LS	1	\$10,000.00	\$10,000.00	\$21,450.00	\$21,450.00
16	Mobilization, Demobilization, Bonds and Insurance	LS	1	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00
<b>Total Unit Price Costs</b>					<b>\$240,075.00</b>		<b>\$276,000.00</b>

I hereby certify that to my best knowledge and belief, this Bid Tabulation is a correct and accurate tabulation of the Bids received by the City of Lawrence Utilities for the Pendleton Pike Water Main Relocations on December 2, 2024.

\_\_\_\_\_  
 Loys H. Rees  
 Registered Engineer No. 12000685  
 State of Indiana

