

**Attachment "A"**  
**TASK ORDER NO. 14 – SCOPE OF WORK**

Shrewsberry will update the City of Lawrence's Asset Management Plan (AMP) as required on a bi-yearly basis. This includes updating roads that have been paved over the past two years and revising the PASER ratings within the AMP based on further deterioration. This scope does not include evaluating drainage structures or right-of-way widths, only updating the previous format for the 2023 AMP, per LTAP requirements.

The City will provide Shrewsberry with a list of all paving projects completed within the City, including those completed by Indianapolis DPW, since November 3, 2023.

Shrewsberry & Associates shall complete the above listed scope of services for a(n)  
**ESTIMATED/HOURLY/NOT-TO-EXCEED** fee of \$9,700

**SCHEDULE**

Shrewsberry anticipates beginning the above task by November 4, 2024 and completing the task by November 29, 2024, assuming a Notice to Proceed is issued by November 1, 2024.

**City of Lawrence - Asset Management Plan Update**

Des. No.: N/A  
 Contract No: N/A

Lawrence Project Manger: Chris Wilburn  
 Const. Est.: N/A  
 Letting: N/A

Location: City of Lawrence



Task Description	Estimated Hours and Category Rates							Subconsultant or Vendor	Expenses	Total
	PM 5	Eng 5 (PM)	Eng 4	Eng 3	Eng 2	Eng1	Des 3			
	\$ 225.54	\$ 236.11	\$ 203.49	\$ 162.80	\$ 154.53	\$ 121.73	\$ 136.53			
<b>Asset Management Plan Update</b>										
Coordination meetings with City of Lawrence (max. 2)	2	2	0	0	0	0	0	\$ -	\$ -	\$ 923.30
Update Asset Management Plan	2	6	0	16	0	0	0	\$ -	\$ -	\$ 4,472.54
Update spread sheet	2	4	0	0	0	4	0	\$ -		\$ 1,882.44
Submit to LTAP	2	4	0	0	0	8	0	\$ -		\$ 2,369.36
<b>Subtotal =</b>	<b>8</b>	<b>16</b>	<b>0</b>	<b>16</b>	<b>0</b>	<b>12</b>	<b>0</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 9,647.64</b>
<b>Rounded Subtotal =</b>										<b>\$ 9,700.00</b>
<b>Total =</b>										<b>\$ 9,700.00</b>